
November 09, 1995

MEMORANDUM OF UNDERSTANDING BETWEEN THE
GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES AND THE
GOVERNMENT OF AUSTRALIA RELATING TO THE BIOLOGICAL

CONTROL OF CHROMOLEANA ODORATA IN INDONESIA AND THE
PHILIPPINES

1. GENERAL

1.1 This MEMORANDUM expresses the understandings of the Government of the
Republic of the Philippines and the Government of Australia concerning the
responsibilities and contributions respectively of the two Governments with regard
to the implementation of the ACIAR Project No. 9110 - BIOLOGICAL CONTROL OF
CHROMOLAENA ODORATA in the Philippines and Indonesia.




1.2 The project aims that to control Chromoleana odorata in Indonesia and the
Philippines. The project is further described in Attachment 1 of this Memorandum of
Understanding.

2. DEFINITIONS

In This Memorandum:

"Australian institutions, firms, and, organisations" means Australian
institutions, ( firms or organisations engaged in the project;

"Australian personnel" means Australian nationals or permanent residents
or other persons who are not nationals or permanent residents of the
Philippines, who are working in the Philippines on the project and whose
salaries or other costs are funded from the contribution of the
Government of Australia to the project;

"dependant/dependent" means the spouse or unmarried minor children
of a member of the Australian personnel or any other person recognised
by the two Governments as a dependant/dependent of a member of the
Australian personnel;

"professional and technical material" means equipment-motor vehicles,
and other goods imported by members of the Australian personnel or
Australian institutions, firms and organisations for their professional use
in, carrying out their assigned duties under the project and paid for. from
funds provided by the Government of Australia;

"project supplies" means equipment, material and other, g.ood supplied
for the execution of the project, the cost of which is funded from the
contribution of the Government of Australia to the project;

"services" means services performed by individuals or by general
professional partnerships registered in the Philippines as detailed in
Attachment 1; and



"personal and household effects" means equipment, motor vehicles and
other goods imported by Australian personnel or Australian institutions,
firms and organisations for the personal use of Australian personnel and
their dependents while engaged in the project.

3. COORDINATING AUTHORITIES AND IMPLEMENTING AGENCIES

3.1 Each Government will implement the research project through respective Co-
ordinating authorities.




3.2 The Australian Centre for International Agricultural Research, hereinafter
referred to as ACIAR, will be the Australian Co-ordinating Authority. The Department
of Foreign Affairs, hereinafter referred to as the DFA, will be the Philippine Co-
ordinating Authority.




3.3 Under the terms of this Memorandum of Understanding, ACIAR nominates the
Queensland Department of Lands hereinafter referred to as QDL, to carry out the
project on its behalf, and the DFA nominates the University of the Philippines at Los
Banos, hereinafter referred to as UPLB, and the Philippine Coconut Authority,
hereinafter referred to as PCA, to carry out the project on its behalf, as described
and detailed in Attachment 1.

4. CONTRIBUTIONS

4.1 The contributions of the Government of the Republic of the Philippines and the
Government of Australia as described in Attachment I are estimated to value Ninety
Five Thousand and Six Hundred Australian Dollars (AUD 95,600), and Seventy Three
Thousand and Nine Hundred Eighty Australian Dollars (AUD 73,980), respectively.
The financial contribution of the Government of the Republic of the Philippines will
be subject to its annual Congressional appropriations. The financial contribution of
the Government of Australia will be subject to the normal annual parliamentary
approval of appropriations.




4.2 Further to the estimated contributions above, additional funds will be provided
by the Government of the Republic of the Philippines for payment of taxes incurred
through implementation of the project.

5. PERSONNEL

5.1 The Government of the Philippines and the Government of Australia as described
will provide personnel pocessing the competence required for the project, including
Australian and Philippine project leaders. The project leaders will have responsibility
for effective implementation in their respective countries,




5.2 Personnel composition in QDL, UPLB, and PCA are as described in Attachment 1.

6. IMPLEMENTATION, MONITORING AND REVIEW

6.1 Project implementation will follow the schedule specified in Attachment 1. The
project leaders will provide a yearly progress report to ACIAR, copies of which will
be forwarded to the DFA.




6.2 The Australian and Philippine project leaders will establish regular consultations
on project progress, direction and schedules.





